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Contract Negotiation - 50X1
1. A requirement exists for production engineering of the ET-2
Electro-mecbanical Keyer for improved equipment reliability and reduced
unit production costs. A proposal directed towerds performing this
service has been received trmr 50X1
‘ 50X1
2. Ve have reviewed the asttached proposal and consider the
| vell qualified to perform the services 50X1
required. It Is reque a task type contract be negotiated
with| |and that Task 1 of the 50X1
contract be negotiated in accordsnce with this proposal. Decause some
clarification of the design objective is indicated, we have incorporated
the Study Phase cbjectives, and other particulars in Amnex 1, attached,
which should be incorporated into the Task Order.
3. Attached is Requisition Io. !iSB-S7-272 indicating the
availability of $3,903.30 from Allotwent No. T7/7995-50. This study
shall be unclassified, however, the association of the coutract and
task order with the Agency should be clagsified SECRET. The cognirzant
engineer for this project is | | 50X1
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Task Ordey - 1. Profuction Emgineering Study of the ET-2

ANNEX )

Task Objective:

Task Ohjectives shall be to make a preduction snginesring s

of the ET-2 RKlectre-wechanical Keyer and dstermine (1) the
minimm reo-design necessary te improve the units mechanieal and
slectrical relishility for satisfactery Lfield opevetion amd

(2) re-design mecessary for ile sscnonical preductien of
sdditional equipments of this type in limited guantities.

Daration of Skudy:

The Production Engineering Study ahall termisate 30 days from
the amrd of the Task Order.

Report:

A datailed report of the study findings shall be forwrded to
the Cemtracting Officer wpon ths cemcimsion of the Stwdy.

GFE Xquipment:

The Govermmsat vill provids ome ET-2 Elactro-mechanieal Xeyer
10 the contiraetor as GIFE ss well as awilabls Instruetion Beoks
and Bwluatien Reports oz the swbject unit. The contracter is
autherised te mke any dssign changes, tests, eor medificatioms
of the sqiipaent furnished as dsemnd meceussary in the emscutioa
of the Task Order.
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